
SEPTEMBER 2001 ENGINEERING AND RELATED SERVICES SOLICITATION                                                      SOLICITATION CONCLUDED:  September 14, 2001 

A = Estimated Consultant Contract cost < $100,000
B = Estimated Consultant Contract cost > $100,000
C = Local Unit of Government Selects Consultant

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT  1 
D1  1C 6315-00-01 400,000$                1-Nov-01 1-Feb-02 1-Oct-03 No Yes Bob Sindelar 920.386.3653

DISTRICT  2 
D2  1B 2748-01-02 6,460,000$             1-Oct-01 1-Mar-02 1-Jan-03 Yes No Brian Bliesner 262.548.6893

D2  1B 2748-03-01 9,350,000$             1-Oct-01 1-Mar-02 1-Jul-04 Yes No Brian Bliesner 262.548.6893
D2  1B 2748-03-00 8,500,000$             1-Oct-01 1-Mar-02 1-May-04 Yes No Brian Bliesner 262.548.6893

D2  2B 1060-05-14 3,500,000$             1-Oct-01 19-Nov-01 1-Feb-02 Yes No Manojoy Nag 262.548.6423

DISTRICT  4 
D4  1B 6350-06-02 Oct-01 Dec-01 Jan-04 Yes No Jeff Stewart 715.421.8376

DISTRICT  5 
D5  1B 5144-01-03 4,490,000$             30-Sep-01 1-Nov-01 1-May-06 Yes No Scott Lawry 608.789.6308

D5  1B 5144-05-00 1,765,000$             30-Sep-01 1-Nov-01 1-Aug-05 Yes No Scott Lawry 608.789.6308

DISTRICT 6
D6  1A 1610-04-03 125,000 24-Sep-01 1-Nov-01 1-Jan-03 No No Anna Varney 715. 836.2078
D6  2A 7030-03-01 500,000 24-Sep-01 1-Nov-01 1-Jan-03 No No Anna Varney
D6  3A 7210-00-00 160,000 24-Sep-01 1-Nov-01 1-Jan-05 No No Wendy Maves  715. 836.3902
D6  4A 7210-00-01 750,000 24-Sep-01 1-Nov-01 1-Jan-03 No No Steve Abing   715. 836.2853
D6  5A 7090-08-05 140,000 24-Sep-01 1-Nov-01 1-Aug-02 No No Rick Shermo   715. 836.2399

D6  5A 7255-02-00 600,000 24-Sep-01 1-Nov-01 1-Feb-03 No No Rick Shermo   715. 836.2399
D6  1B 7210-01-01 N/A 24-Sep-01 1-Nov-01 1-Jun-03 Yes No Jim Koenig   715. 838.8391

BUREAU OF PLANNING
BOP  1A 0091-15-01** N/A 1-Nov-01 1-Dec-01 30-Nov-02 No No Kenneth Newman 608.266.1862
NOI for this project is due 9/25/01

**Solicitation open to all firms
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TRANSPORTATION DISTRICT 1 
 
Scope of Service Narratives: 
 
D1  1C 
Project ID: 6315-00-01 
CTH CF – CTH G Road 
(Union Pacific Railroad Bridge & Approaches) 
CTH C 
Dodge County 
 
Dodge County has received funding in the Local Bridge Program to replace the deficient structure 
over the Union Pacific Railroad on CTH C. The County wants to select a consultant for the design 
engineering services. Upon successful negotiations with the selected consultant, the County and the 
Department of Transportation will enter into a Three-Party Design Engineering Services contract with 
the consultant. 
 
The selected consultant will provide all necessary reports; handle the agency, railroad, and utility 
coordination; and prepare a right-of-way plat and descriptions, and construction plans and 
specifications for the replacement of the existing structure. This structure needs to be designed to 
accommodate a 55 mile per hour speed. 
 
Dodge County is looking for a consultant that has completed a similar project in the last three years, 
including coordination with all agencies involved in this project. The County may select three 
consultants to present their qualifications to the Consultant Selection Committee. 
 
Interested consultants should not prepare the department’s standard Notice of Interest form. 
Consultants should use the DT1821 Consultant Solicitation for Local Selection NOI.  
 
Direct questions to Bob Sindelar, P.E., Dodge County Highway Commissioner, at 920.386.3653, or 
Kimberly Johnson, District 1 Local Program Management Consultant at 608.829.3858. 
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TRANSPORTATION DISTRICT 2 
 
Scope of Service Narratives: 
 
D2  1B 
 
Project ID: 2748-01-02 Project ID: 2748-03-01 Project ID: 2748-03-00 
Pewaukee Road Waukesha to Ackerville Road Waukesha to Ackerville Road 
Rockwood Drive to Capitol Dr Capitol Drive - CTH VV CTH VV – Howard Lane 
CTH J STH 164 STH 164 
Waukesha County Waukesha County Waukesha County 
 
Project Scope – The project is a post 60% design contract for the expansion of  STH 164 from two to 
four lanes.  As part of the 60% plans, right-of-way plats were developed and the final EIS is 
complete. 
 
Project Background – The project is located on CTH J (Rockwood Dr. to Capitol Drive) and STH 164 
(Capitol to Howard Lane) in Waukesha County.  The project is located in the City of Pewaukee, 
Villages of Pewaukee and Sussex, and the Town of Lisbon. The 1997/1998 ADT on CTH J and STH 
164 varies from 10,400 – 17,850.  The road is functionally classified as a major arterial.  Based on 
existing road conditions and the proposed alignment, the existing pavement structure of   STH 164 
will be reconstructed.  The existing structure (B-67-193) on CTH J over the Canadian Pacific Railroad 
is a 3-span prestressed concrete girder bridge with a 40’ width.  The structure has a sufficiency rating 
of 99.3 and will be utilized in carrying southbound traffic for the new four-lane configuration.  The 
proposed structure for the northbound lanes on CTH J/STH 164 over the CPRR will be a twin 
structure to B-67-193.  The structure is anticipated to consist of a 3-span prestressed concrete girder 
bridge with a 40’ roadway width.  There is also a proposed grade separation for the Union Pacific 
Railroad north of CTH VV.  The proposed structures over the UPRR will be a pair of single span 
prestressed concrete girder bridges with a 40’ roadway width.  The structure will be placed on a MSE 
retaining wall system at both abutments.  The proposed grade separation will also necessitate 
various structures at: 
 Bug Line Trail - The proposed structures on STH 164 over the Bug Line Trail will be a twin pair 
of single span concrete flat slabs with a 40’ roadway width.  These structures will be placed on a 
MSE retaining wall at both abutments. 
 Stonegate Court - The proposed structures on STH 164 over Stonegate Court will be a pair of 
single span prestressed concrete girder bridges with a 40’ roadway width.  These structures will be 
placed on a MSE retaining wall at both abutments. 
 Indiangrass Lane – The proposed structures on STH 164 over Indiangrass Lane will be a twin 
pair of single span prestressed concrete girder bridges with a 40’ roadway width.   These structures 
will be placed on a MSE retaining wall at both abutments. 
Pewaukee Lake Tributary – A tributary crosses STH 164 north of Indiangrass.  The existing three cell 
corrugated metal pipe arch will be replaced with either concrete pipes or a box culvert structure. 
 
Over the years, traffic volumes have been steadily increasing as rapid commercial and residential 
development along the entire corridor continues.  The current highway can no longer accommodate 
the traffic flow at a desirable level of service.  Congestion and safety issues necessitate the need for 
this expansion project. 
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Three construction projects will be generated from this design.  Current programming has the CTH J 
portion being constructed in 2003, the STH 164 segment from Capitol Drive to CTH VV in 2005 and 
the grade separation north of CTH VV is slated for construction in 2005 as well. 
 
Work to be completed by the consultant:  A total of three (3) P.S. & E. packages will be required by 
the consultant each consisting of the following:  final roadway and structure design, agency and utility 
coordination, public involvement, traffic control/staging plan, erosion control plan, roadway plan 
preparation, quantities and estimate, P.S. & E. documents, and special provisions for the roadway 
and structures.  This design is to be completed in English units. 
 
Contact Brian Bliesner at 262.548.6893 for more information. 
 
 
D2  2B 
Project I.D. 1060-05-14 
Marquette Interchange Bridge Rehabilitation 
East - West and South - North 
I.D. 1060-05-14 
 
Project Need:  The service life of several structure units within the Marquette Interchange have been 
nearly exhausted. Additional deck work is needed to extend the service lives by another  
8–10 years, as these decks will be utilized during the Marquette Interchange reconstruction project. 
 
Scope of Services: 

• Evaluation of different methods of structural repairs, to achieve a design service life of 8-10 
years. 

 

• Preparation of construction documents including all drawings, details and specifications 
(Special Provisions) necessary for construction contract purposes. These documents will be 
submitted to WISDOT for review at the 30% and 90% completion stages. Documents will be 
completed after resolving all comments received. The plans will then be developed in English 
Units. 

 

• Preparation of quantity take-offs, construction cost estimate and construction schedule. 
 

• Assistance in the bid process. We will attend the pre-bid meeting, provide clarification or 
amplification of any items in the bid document, and prepare any addenda as required by 
WISDOT.  

 

• Prepare a traffic control plan. 
 

• Follow WISDOT District 2 / FDM design guidelines. 
 

• Coordination with Traffic Operations Center (TOC) and other agencies. 
 

• Design of the structure repairs shall be fast-tracked. 
 
Contact Manojoy Nag at 262.548.6423 for more information. 
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TRANSPORTATION DISTRICT 4 
 
Scope of Service Narratives: 
 
D4  1B 
Project ID: 6350-06-02 
USH 10 
CTH B to STH 34 
Wood & Portage Counties 
 
District 4 is soliciting for a consultant firm for the environmental investigation needed to upgrade USH 
10 to expressway standards from CTH B west of STH 13 easterly to Trestik Road.  The project lies in 
Wood, and Portage Counties.  This is a Corridors 2020 4-lane connector route. 
 
Phase 1 investigations have been completed on this portion of USH 10, and are included in the tiered 
EIS, which was approved in 1998. Partial analyses of some of the potential routes were included with 
this EIS.  Recently District 4 has developed additional other route locations that also need to be 
considered and analyzed. The results of this effort will be available for Phase 2 work and includes 
preliminary wetland delineations, potential residential and business relocations, initial right of way 
need assessments, anticipated agricultural impacts and preliminary historical/archaeological 
investigations.  Phase 1 hazardous material investigations were done for some of the potential routes 
with the 1998 EIS, but the additional routes will also need this investigation. An approved Purpose 
and Need statement for this project has been obtained. 
 
Phase 2 work will involve data analysis needed to remove non-viable corridors from further 
consideration, in-depth environmental investigation of viable corridors, coordinating with the 
Department to identify a recommended final route location, and preparation, submittal and approval 
of the Final Environmental Document.  Initial discussions with BOE & FHWA indicated that this 
project could be done with an Environmental Assessment, but with the amount of relocation being 
considered, a Draft and Final Environmental Impact Statement may be required. The result of this 
contract will be an approved FONSI or Record of Decision from the Federal Highway Administration 
(FHWA).  Final environmental document approval will be required by January 2004. 
 
Involvement with regulatory agencies, local governments and the general public will be necessary. 
 
A short list will be compiled from the list of applicant firms, interviews scheduled in September 2001 
with work expected to begin in late 2001. 
 
All work associated with this scope shall be coordinated through the WisDOT, DTD4 office in 
Wisconsin Rapids.  Other WisDOT Divisions, FHWA, and other public and private entities will require 
periodic reviews of various submittals.  The WisDOT DTD4 headquarters will coordinate reviews. 
 
For more information, contact Jeff Stewart 715.421.8376, WisDOT, DTD4, PDS-Project Manager, or 
Roland Hawk 715.421.7361, WisDOT, DTD4, PDS-Preliminary Design Unit Project Engineer. 
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TRANSPORTATION DISTRICT 5 
 
Scope of Service Narratives: 
 
D5  1B 
Project ID: 5144-01-03 
Cashton—Sparta 
0.05 miles North of STH 33 Northerly to IH 90 
STH 27 
Monroe County 
 
Project Scope - The project scope is a full service design contract to replace the pavement structure 
of this section of STH 27 at current design standards. 
 
Project Background: 
 
The project is 14.60 miles in length with a 2000 ADT of 3,100 – 6,800 vehicles.  This segment of STH 
27 is functionally classified as a Principal Arterial.  The Design class for this section of STH 27 will be 
A2.  The existing asphaltic pavement is showing various signs of distress and is need of 
replacement.  The horizontal and vertical curves for this section of STH 27 meets or exceeds the 
design standards. 
 
Work to be completed by the Consultant: 
 
Work to be completed by the consultant includes:  preliminary and final roadway design, hazardous 
materials investigation, archaeological and historical surveys if required, Type III (pER) environmental 
document, design study report, agency and utility coordination, public involvement, survey, traffic 
control/staging plan, roadway plan preparation, quantities and estimate, and special provisions for 
the roadway.  This design is to be completed in English units. 
 
For more information about solicitation number D5 1B, contact Scott J. Lawry at 608.789.6308. 
 
 
Project ID: 5144-05-00 
Melvina-IH 90, B-41-759-761, 803-805 
STH 27 
Monroe County 
 
Project Scope - The project scope is a full service design contract for the replacement of the above 
structures at current design standards.   
 
Project Background: 
 
The project is located on same section of STH 27 as the above pavement replacement project.  This 
segment of STH 27 is functionally classified as a Principal Arterial and the 2000 ADT varies from 
3,100—6,800 vehicles.  The Design class will be A2.  The existing structure B-41-759 is a deck girder 
bridge that was originally built in 1947 and is 38.5’ in length.    The current sufficiency rating is 43.9.  
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The existing structure B-41-760 is a 2-span deck girder bridge that was originally built in 1947 and is 
49.1’ in length.  Structure B-41-760 also has a timber pile bent in distressed condition.  The current 
sufficiency rating is 33.8.  The existing structure B-41-761 is a deck girder bridge that was originally 
built in 1947 and is 38.81’ in length.  The current sufficiency rating is 43.9.  The existing structure B-
41-803 is a 3 span deck girder bridge that was originally built in 1947 and is 201.0’ in length.  The 
current sufficiency rating is 44.5.  The existing structure B-41-804 is a deck girder bridge that was 
originally built in 1947 and is 21.0’ in length.  The current sufficiency rating is 48.2.  The existing 
structure B-41-805 is a deck girder bridge that was originally built in 1947 and is 21.5’ in length.  The 
current sufficiency rating is 40.0.  The deck floor surfaces have been overlayed with asphaltic 
material with the old deck floor substratum in poor condition.  Measurable section loss is present at 
the load bearing steel structural members.  These bridges are functionally obsolete for today’s 
current ADT on this roadway and their replacement are needed badly. Temporary bypasses will be 
built for each of the structures. 
 
Work to be completed by the Consultant: 
 
Work to be completed by the consultant includes: preliminary and final roadway design, hazardous 
materials investigation, archaeological and historical surveys if required, Type III (pER) environmental 
document, design study report, agency and utility coordination, public involvement, survey, traffic 
control/staging plan, right-of-way plat development, roadway plan preparation, quantities and 
estimate, and special provisions for the roadway and structure.  This design is to be completed in 
English units. 
 
For more information about solicitation number D5 1B, contact Scott J. Lawry at 608.789.6308. 
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TRANSPORTATION DISTRICT 6 
 
Scope of Service Narratives: 
 
D6 1A 
Project ID: 1610-04-03  
Hazard Elimination Safety Project 
STH 13/CTH O intersection 
City of Medford 
Taylor County 
 
Project description – The intersection of STH 13 and CTH O has had 9 angle crashes in the last 4 
years, with 4 of those crashes involving injury in year 2000. This intersection is the south entrance 
from STH 13 to the Medford Industrial Park. Safety concerns at this intersection have been frequently 
discussed at meetings of the Taylor County Traffic Safety Commission. There are not sufficient gaps 
in traffic on STH 13. 
 
Scope of services – Preliminary and Final design for Traffic signal installation, right turn lane for north 
bound STH 13 and improve the radius in the northeast quadrant. R/W services will not be required. 
 
Estimated construction cost - $125,000 
 
Project let schedule is anticipated for FY 2004 
 
District Contact is Anna Varney – 715.836.2078 
 
 
D6 2A 
Project ID: 7030-03-01 
Hazard Elimination Safety Project 
STH 73/Grand Avenue Intersection 
City of Neillsville 
Clark County 
 
Project description – The intersection of STH 73 and Grand Avenue has had 13 angle crashes in the 
last 4 years, including 1 fatality. This intersection is a major junction point for USH 10, STH 73, and 
STH 95 in southern Clark County. Movement between USH 10 east and STH 73 south is heavy, with 
the number of westbound left turns as high as the number of westbound through vehicles on USH 
10. High volumes for truck turning movements particularly logging trucks heading to paper mills at 
Wisconsin Rapids. Tight corner radii tend to cause trucks to encroach into oncoming lanes, so often 
they wait for longer gap than necessary or jump the curb on the turns. The heavy turn and truck 
volumes tend to diminish the gaps for traffic on south and north legs, contributing to drivers taking 
chances on crossing or turning. Signal Warrant #6, Accident Experience, is met for the required 
number of hours. 
 
Scope of services – Preliminary and Final design for reconstruction of the intersection to add left turn 
lanes to USH 10, improve turning radii and add actuated signals. R/W services will not be required. 
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Estimated construction cost - $500,000 
 
Project let schedule is anticipated for FY 2004 
 
District Contact is Anna Varney – 715.836.2078 
 
 
D6 3A 
Project ID: 7210-00-00 
STH 63 
Ellsworth to Baldwin Road 
(Branch Rush River Bridge B-55-125) 
0.1 Mile North of Junction CTH N 
 
Project Summary 
 
Bridge Design 
 
Design replacement for structure B-55-629.  The existing bridge was built in 1918.  The existing 
structure is 40.4 feet wide and 34.1 feet long.  It has a Sufficiency Rating of 35.8 and a Rate Score of 
81.6 (2000 inspection).  Work shall include Design Study Report, Structure Survey Report, all 
environmental coordination including obtaining necessary permits, Utility Coordination, Hydraulic 
Analysis, Structure Design, Approach Design, Traffic control, right of way issues, and preparation of 
plans, specifications and estimate including all quantity calculations. 
 
Estimated Construction Cost $160,000. 
 
All plans sheets shall be stamped. 
 
The project is scheduled to be LET for bids on February 8, 2005.  P, S,&E for this project will be due 
on October 1, 2004, and final plans and Central Office Approval shall be completed for this contract 
by July 1, 2004. 
 
District Contact is Wendy Maves – 715.836.3902 
 
 
D6 4A 
Project ID: 7210-00-01 
Hazard Elimination Safety Project 
STH 35/USH 63 Intersection 
Town of Trenton 
Pierce County 
 
Project description – The intersection of USH 63 and STH 35 has been an ongoing safety concern 
for the Pierce County Traffic Safety Commission. This is a high-volume, rural type intersection. Traffic 
from USH 63 north and both legs of STH 35 funnel to this intersection in order to cross the 
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Mississippi River into Minnesota via the south leg of USH 63, which carries 11,350 ADT. Severe 
angle crashes have been occurring here. STH 35 currently stops. The east leg of STH 35 has a 
volume of 4,150 ADT, with most of this volume trying to cross or turn left onto USH 63. This is 
especially critical during the summer and fall tourist seasons as many tourists are traveling the Great 
River Road (STH 35). The USH 63 corridor is an important link between Red Wing, Minnesota and 
the river towns in Pierce and Pepin Counties. 
 
Scope of services – Preliminary and Final design for reconstruction of the intersection with median 
islands, slotted left turn lanes, and signals. R/W services will not be required. 
 
Estimated construction cost - $750,000 
 
Project let schedule is anticipated for FY 2004 
 
District Contact is Steve Abing – 715.836.2853. 
 
 
D6 5A 
Project ID: 7090-08-05 
Hazard Elimination Safety Project 
USH 12/ Stein Blvd. Intersection 
City of Eau Claire 
Eau Claire County 
 
Project description – Left turn signal control is currently protected/permissive phasing for mainline 
(USH 12) left turns. Left turn from westbound USH 12 to go south on Stein Blvd. Is high-volume 
movement, over 400 vehicles in peak hour. 19 left turn crashes have occurred for this movement 
from 1997-99, 11 of those crashes involving injury. Left turn lanes are slotted, and visibility to 
oncoming through traffic is not a problem. Drivers are misjudging the speed of oncoming traffic during 
the permissive green phase and turn left without an adequate gap in traffic. 
 
Scope of services – Preliminary and Final design for the installation of a protected only signal 
phasing for both mainline left turns. Convert the existing single left turn lane for westbound USH 12 
traffic into a dual left to provide for loss of left turn signal capacity due to removal of the permissive 
left turn phase. Remove slotted island, widen turn lanes into the median slightly, and extend dual 
lanes back for more storage. Change signal heads as appropriate and install overhead lane control 
sign for dual left. For eastbound left turn, extend the existing single turn lane for more queue storage 
due to protected only phasing. 
 
Estimated construction cost - $140,000 
 
Project let schedule is anticipated for March 2003 with a District PS&E due date of 8/1/2002 
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Project ID: 7255-02-00 
Hazard Elimination Safety Project 
STH 124/CTH J/ 47th Avenue Intersection 
City of Chippewa Falls 
Chippewa County 
 
Project description – This intersection complex is a braided intersection type built in 1956. The 
existing 4-leg portion intersects where 47th Avenue connects from the east. A slip-ramp configuration 
between CTH J (west leg) and STH 124 south exists about 600 feet west of the 4-leg. Northbound 
traffic on STH 124 slips off to the left on a yield condition and crosses southbound traffic on STH 
124. There was a fatality at this slip ramp in 1997. Southbound traffic on CTH J also slips onto STH 
124 via an on-ramp situation on the right. The 47th Avenue leg (east) connects on the inside of the 
curve on STH 124. This can cause sight problems. There was a fatality at the 4-leg intersection in 
1998. 
 
Scope of services – Preliminary and Final design to eliminate slip ramps. Consolidate all movements 
at the 47th Street connection by sweeping CTH J (west) into STH 124 at nearly a right angle and 
aligning with 47th Avenue to the east. Signalize the intersection and provided protected turn for high 
volumes which formerly used the slip ramps. 
 
Estimated construction cost - $600,000 
 
Project let schedule is anticipated for July 2003 with a District PS&E due date of 2/1/2003. 
 
District Contact is Rick Shermo – 715.836.2399 
 
 
D6 1B 
Project ID: 7210-01-01 
USH 63  
Pierce County 
Mississippi River to STH 35. 
 
 
Scope of Services: 
 
The consultant will work with WisDOT, Pierce County and Trenton Township to develop a preferred 
alternative for conceptual capacity expansion and access management for 3.5 miles of USH 63 and 
2.0 miles of STH 35.  The contract will also include the completion and submittal of an Environmental 
Assessment document for the conceptual alternatives studied. 
 
Estimated Construction Cost  N/A 
 
This study has an anticipated completion date of June 2003 
 
District Contact is Jim Koenig – 715.838.8391. 
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BUREAU OF PLANNING 
 
Scope of Service Narratives: 
 
BOP  1A  Open to all consultants 
Project ID: 0091-15-01 
 
The Wisconsin Department of Transportation is soliciting for a consultant to evaluate short-term 
transportation demand management strategies, particularly parking cash-out strategies, subsidized 
transit passes, and pre-tax transit fees.  The primary focus is to identify strategies that could reduce 
vehicles miles traveled in the urbanized areas of Dane, Kenosha, Milwaukee, Racine and Waukesha 
counties, however, some actions may have statewide application.  The project is divided into two 
phases.  Phase I includes the evaluation of existing research on the three strategies listed above and 
their potential application to the urbanized areas listed.  Phase II is contingent on the results of 
Phase I, and would include a cast study analysis and/or site specific analysis of the strategy(ies) that 
are most feasible for Wisconsin. 
 
The Request for Proposal for this solicitation is available at 
http://www.dot.state.wi.us/dbm/bfs/pdf/tcmrfp.pdf.   Proposals must be received by the close of 
business day (5:00 pm CDT) on September 25, 2001 
 
For more information, contact Kenneth Newman at 608.266.1862. 
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